STATE OF CALI FORNI A BI D SUMMARY

I N FRESNO COUNTY | N FRESNO AT
VARI QUS LOCATI ONS

Bl D OPENI NG DATE 07/ 27/ 04
CONTRACT NUMBER 06- 0A4404
LOCATI ON 06- FRE- 99- 20. 2/ 31. 6

REHABI LI TATE ROADWAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
RR | NVOCLVEMENT 07/ 28/ 04
CONTRACT CODE "A '
35 CONTRACT | TEMS

FEDERAL AlID ACNH P099-(473)E

PROPGOSALS | SSUED 9 FUND TOTAL HA22 1, 985, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 769, 000. 00 AMOUNT OVER 518, 726. 00 PERCENT OVER EST 29. 32
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,287,726.00 2 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA  96099-4248
2 2,987, 233.00 1 YEAGER SKANSKA | NC 951 684-5360

1995 AGUA NMANSA ROAD
RI VERSI DE CA 92509- 2405

00140069
FAX 951 788-2449



06- 0A4404 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED CONCRETE CUTTI NG I TEMS 20, 22 AND 23 ( PARTI AL)
SPARKS NV
HERI TACE BOVANI TE | TEMS 27 AND 28 ( PARTI AL)
FRESNO CA
JEFFCO PAI NTI NG AND COATI NG | NC STAI N CONCRETE ( PARTI AL)
VALLEJO CA
K R C SAFETY COVPANY | NC ITEMS 4, 6, 7, 9, 24, 25 AND 29 (PARTIAL)
VI SALI A CA
CUR VALLEY FENCE COVPANY I TEM5 10, 12 AND 30 THRU 32
RI DGECREST CA
R E SERRANO | NC | TEMS 3, 20 AND 21 ( PARTI AL)
SAN RAMON CA
R SERNA CONSTRUCTI ON I TEMS 17 THRU 19 (PARTIAL)
FRESNO CA
SAFETY STRI PI NG SERVI CE STRI PI NG ( PARTI AL)

GOSHEN CA



06- 0A4404 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
AUSTI N ENTERPRI SES GRI ND EXI STI NG CONCRETE PAVEMENT ( PARTI AL)
BAKERSFI ELD CA
CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
HERI TAGE BOVANI TE TEXTURED PAVI NG ( PARTI AL)
FRESNO CA
K R C SAFETY SI GNS ( PARTI AL)
VI SALI A CA
LUNDEEN PAI NTI NG AND FI REPROCFI NG STAI N CONCRETE SERVI CE ( PARTI AL)
FONTANA CA
CUR VALLEY FENCE VETAL BEAM GUARD RAI L

RI DGECREST CA



06- 0A4404 Bl D245

06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00* 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 7,500. 00 7,500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 8, 500. 00* 8, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500, 000. 00* 500, 000. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 6 65. 00 390. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 15 50. 00 750. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 50, 000. 00* 50, 000. 00
9 150742 REMOVE ROADSI DE S| GN EA 10 125. 00 1, 250. 00
10 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 8 150. 00 1, 200. 00
11 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 33 125. 00 4,125. 00
(WOOD POST)
12 152430 ADJUST | NLET EA 27 4,500. 00 121, 500. 00
13 190101 ROADWAY EXCAVATI ON VB 310 100. 00 31, 000. 00
14 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
15 220101 FI NI SHI NG ROADVAY LS LUMP SUM 12, 000. 00* 12, 000. 00
16 260201 CLASS 2 AGGREGATE BASE VB 120 110. 00 13, 200. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 41 95. 00 3, 895. 00
18 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 220 60. 00 13, 200. 00
AREA)
19 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 16 125. 00 2, 000. 00
20 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 190 800. 00 152, 000. 00
21 401108 REPLACE CONCRETE PAVEMENT VB 1, 160 900. 00 1, 044, 000. 00
(RAPI D STRENGTH CONCRETE)
22 404092 SEAL PAVEMENT JO NT M 280 12. 00 3, 360. 00
23 420201 GRI ND EXI STI NG CONCRETE M2 4, 400 8. 00 35, 200. 00
PAVENENT
24 566011 ROADSI DE SI GN - ONE POST EA 10 225. 00 2, 250. 00
25 033131 SI GN POST SUPPORT SYSTEM EA 10 900. 00 9, 000. 00
26 033132 STAI N CONCRETE SURFACE M2 4,820 20. 00 96, 400. 00
27 731502 M NOR CONCRETE (M SCELLANEOUS VB 6 800. 00 4, 800. 00
CONSTRUCTI ON)
28 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 130 1, 150. 00 149, 500. 00
29 820107 DEL| NEATOR ( CLASS 1) EA 5 35. 00 175. 00
30 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 400. 00 3, 200. 00
31 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 800. 00 5, 600. 00
32 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 375. 00 750. 00



Bl D245

06- 0A4404
06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 200. 00 2, 400. 00
34 840560 THERVOPLASTI C TRAFFI C STRI PE M 200 3.00 600. 00
( SPRAYABLE)
35 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 21 11.00 231. 00

TOTAL 2,287,726.00



06- 0A4404 Bl D245
06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 27/ 04 07/ 28/ 04
| TEM SECOND
Bl D AMOUNT
1 4, 000. 00* 4000. 00
2 50, 000. 00* 50000. 00
3 5, 000. 00 5000. 00
4 12, 000. 00~ 12000. 00
5 400, 000. 00* 400000. 00
6 90. 00 540. 00
7 75. 00 1125. 00
8 25, 000. 00* 25000. 00
9 170. 00 1700. 00
10 140. 00 1120. 00
11 110. 00 3630. 00
12 4, 400. 00 118800. 00
13 90. 00 27900. 00
14 5, 000. 00* 5000. 00
15 5, 000. 00* 5000. 00
16 125. 00 15000. 00
17 680. 00 27880. 00
18 150. 00 33000. 00
19 240. 00 3840. 00
20 1,170. 00 222300. 00
21 1, 450. 00 1682000. 00
22 16. 00 4480. 00
23 10. 00 44000. 00
24 300. 00 3000. 00
25 1, 200. 00 12000. 00
26 10. 00 48200. 00
27 1, 000. 00 6000. 00
28 1, 600. 00 208000. 00
29 48. 00 240. 00
30 170. 00 1360. 00
31 3, 000. 00 6000. 00
32 800. 00 1600. 00
33 102. 00 1224. 00
34 30. 00 6000. 00
35 14. 00 294.00
TOT 2,987, 233. 00



